Wednesday, 25 March 2015 12:16:06

DashBoard Blue English Logout

Welcome **N SRINIVASA REDDY**

**My Profile** **Indent Management** **Tender Management** **Catalogue Management** **Payment** **Reports** **Contract Management** **Auction Management**

## Enable EMD Refund

Tender Details

Tender No. : BBMP/2014-15/RD/WORK_INDENT14147/CALL-3

Department: Bruhat Bengaluru Mahanagara Palike

Tender Description : Construction of Concrete roads and Asphalt in Thindlu Village in Ward no 09, Vidyaranyapura Sub Division.

Select Suppliers

| Sl No | Supplier | Total Amount(Including tax) | Total Amount in words | Select | Remarks |
|---|---|---|---|---|---|
| 1 | B CHANDRASHEKAR ( ) | 1979311.97(L1) | Ninteen Lakh Seventy Nine Thousand Three Hundred and Eleven (dot) Nine Seven Only. | No Yes(Refund) | |
| 2 | B B UMESHA ( ) | 2067220.5(L2) | Twenty Lakh Sixty Seven Thousand Two Hundred and Twenty (dot) Five Only. | No Yes(Refund) | |

Close Save and Continue

Executive Engineer
Byatarayanapura Division
Yelahanka Zone, B.B.M.P.
Bangalore - 560 092
25/3/2015

Chief Engineer
Yelahanka Zone
Bruhath Bangalore Mahanagara Pa
Bangalore 92
25/3/15

This site is best viewed in 1024x768 resolution.

## Comparative Statement

Tender Nu BBMP/2014-15/RD/WORK_INDENT14147/CALL-3
Tender Na Construction of Concrete roads and Asphalt in Thindlu Village in Ward no 09, Vidyaranyapura Sub Division.

| SNo | Item Name | Item Code | Unit | Estimate Quantity | Estimate Rate | B CHANDRASHEKAR | | B B UMESHA | | |
|---|---|---|---|---|---|---|---|---|---|---|
| | | | | | | Total Amou | Quoted Ra | Total Amou | Quoted Ra | Total Amount |
| 1 | Earth work e | 1 | Cum | 136.88 | 75.6 | 10348.13 | 75.6 | 10348.13 | 90.0 | 12319.2 |
| 2 | Providing ar | 2 | Cum | 28.88 | 4847.04 | 139982.5 | 4847.04 | 139982.5 | 4300.0 | 124184 |
| 3 | Providing ar | 3 | Cum | 19.25 | 5852.52 | 112661 | 5840.0 | 112420 | 6100.0 | 117425 |
| 4 | Vaccum De | 4 | Sqm | 192.5 | 97.2 | 18711 | 97.2 | 18711 | 105.0 | 20212.5 |
| 5 | Providing gr | 5 | Rmt | 14 | 124.2 | 1738.8 | 120.0 | 1680 | 140.0 | 1960 |
| 6 | Scarifying e | 6 | Sqm | 1100 | 82.94 | 91234 | 82.94 | 91234 | 87.0 | 95700 |
| 7 | Providing, la | 7 | Cum | 173.25 | 1438.56 | 249230.5 | 1438.0 | 249133.5 | 1500.0 | 259875 |
| 8 | Cleaning the | 8 | Sqm | 2445 | 12.2 | 29829 | 12.2 | 29829 | 16.0 | 39120 |
| 9 | Providing ar | 9 | Sqm | 2445 | 74.52 | 182201.4 | 74.52 | 182201.4 | 85.0 | 207825 |
| 10 | Providing ar | 10 | Cum | 102.69 | 11070 | 1136778 | 11070.0 | 1136778 | 11500.0 | 1180935 |
| 11 | Lead for Dis | 11 | Cum | 95.81 | 73.57 | 7048.742 | 73.0 | 6994.13 | 80.0 | 7664.8 |
| | Total Summary Amount | | | | | 1979763.4 | 1979311.97 | | | 2067220.50 |
| | % against Estimated Rate | | | | | | -0.0228 | | | 4.417552 |
| | % against CSR | | | | | | | | | |
| | Total Bid Amount | | | | | | 1979311.97 (L1) | | | 2067220.50 (L2) |

Executive Engineer
Byatarayanapura Division
Yelahanka Zone, B.B.M.P.
Bangalore - 560 092

Wednesday, 8 April 2015 12:26:44

DashBoard Blue English Logout

Welcome **N SRINIVASA REDDY**

My Profile Indent Management Tender Management Catalogue Management Payment Reports Contract Management

Auction Management

**Track Record**

| Process Name | Task Details | Assigned To | Created On | Started On | Completed On | Decision | Comments | Approval Document | Uploaded Documents | Status |
|---|---|---|---|---|---|---|---|---|---|---|
| Financial Bid Evaluation | Approve Financial Evaluation for Tender BBMP/2014-15/RD/WORK_INDENT14147/CALL-3 | bbmp_ce_yel-PARAMESHWARAIAH R L CE YELAHANKA | 06/04/2015 15:41:43 | 06/04/2015 15:43:01 | 06/04/2015 15:44:44 | Approve | Approved | Approved Document | | Completed |
| Financial Bid Evaluation | Review Commercial Evaluation for tender BBMP/2014-15/RD/WORK_INDENT14147/CALL-3 | bbmp_se_yel-N SRINIVASA REDDY (SE Incharge YELAHANKA) | 01/04/2015 16:08:01 | 01/04/2015 16:08:20 | 06/04/2015 15:41:43 | Approve | Two bidders are participated for this work, out of which L1 bidder B. Chandrashekar Quoted Rs. 1979311.97 (-0.02%) below the tender amount, L2 bidder B.B. Umesha quoted 2067220.50 (+4.41) above the tender amount, hence the tender may be approved for L1 bidder. | Approved Document | | Completed |
| Financial Bid Evaluation | Financial Evaluation for Tender BBMP/2014-15/RD/WORK_INDENT14147/CALL-3 | bbmp_ee2_yel-N SRINIVASA REDDY | 17/03/2015 11:02:47 | 17/03/2015 11:02:56 | 01/04/2015 16:08:01 | Approve | Two bidders are participated for this work, out of which L1 bidder B. Chandrashekar Quoted Rs. 1979311.97 (-0.02%) below the tender amount, L2 bidder B.B. Umesha quoted 2067220.50 (+4.41) above the tender amount, hence the tender may be approved for L1 bidder. | Approved Document | | Completed |
| Financial Bid Evaluation | Start Commercial Bid Evaluation | bbmp_ee2_yel-N SRINIVASA REDDY | 17/03/2015 11:02:47 | 17/03/2015 11:02:47 | 17/03/2015 11:02:47 | Submit | | Approved Document | | Completed |
| Bid Evaluation | Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2014-15/RD/WORK_INDENT14147/CALL-3 | bbmp_ee2_yel-N SRINIVASA REDDY | 17/03/2015 11:02:37 | 17/03/2015 11:02:44 | 17/03/2015 11:02:46 | Completed | | | | Completed |
| Bid Evaluation | Financial Bids Opening for BBMP/2014-15/RD/WORK_INDENT14147/CALL-3 | bbmp_ee2_yel-N SRINIVASA REDDY | 17/03/2015 11:01:14 | 17/03/2015 11:01:21 | 17/03/2015 11:02:37 | Completed | | | | Completed |
| Bid Evaluation | Verify EMDs for tender BBMP/2014-15/RD/WORK_INDENT14147/CALL-3 | bbmp_ee2_yel-N SRINIVASA REDDY | 16/03/2015 16:31:22 | 16/03/2015 17:03:27 | 17/03/2015 11:01:14 | Completed | | | | Completed |
| Bid Evaluation | Tender Opening for BBMP/2014-15/RD/WORK_INDENT14147/CALL-3 | bbmp_ee2_yel-N SRINIVASA REDDY | 16/03/2015 16:00:24 | 16/03/2015 16:31:18 | 16/03/2015 16:31:21 | Completed | | | | Completed |
| Bid Evaluation | Start Bid Evaluation | bbmp_ee2_yel-N SRINIVASA REDDY | 16/03/2015 16:00:24 | 16/03/2015 16:00:24 | 16/03/2015 16:00:24 | Submit | | Approved Document | | Completed |
| Tender Schedule / Notice Inviting Tender Approval | Perform approval for Draft Tender Schedule with Number BBMP/2014-15/RD/WORK_INDENT14147/CALL-3 | bbmp_ee2_yel-N SRINIVASA REDDY | 27/02/2015 14:01:47 | 27/02/2015 14:03:58 | 27/02/2015 14:03:58 | Approved | | Approved Document | | Completed |

Back

This site is best viewed in 1024x768 resolution.